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Please include the following changes: 
 
GENERAL ITEMS: 
 
1. Changes to the specifications and meeting minutes are in bold and underlined text. 
2. The attached pre-bid meeting minutes have been revised to reflect the date changes mentioned below 

as well as an extension to the bid question deadline and final addendum issuance. 
 
CHANGES TO THE SPECIFICATIONS: 
 
1. Delete specification section 00 11 13, Notice To Contractors; and insert the attached revised 

specification section 00 11 13, Notice To Contractors; changes include the extension of the bid due 
date and substantial completion date. 

2. Delete specification section 00 41 13, Contractor Bid Form; and insert the attached revised 
specification section 00 41 13, Contractor Bid Form; changes include the addition of a line item for 
an add alternate to include security features within the new modular building including the connection 
to the existing school building, and the extension of the substantial completion date. 

3. Delete specification section 00 52 13, Construction Contract Agreement; and insert the attached 
revised specification section 00 52 13, Construction Contract Agreement; changes include an 
extension of the substantial completion and contract termination dates. 

4. Delete specification section 01 10 00, Summary; and insert the attached revised specification section 
01 10 00, Summary; changes include a revision to the scope that can be provided by a preferred 
contractor, the possibility of an earlier commencement onsite pending planning board approval, an 
extension of the substantial completion and contract termination dates, and changes to the required 
submittals and shop drawings. 

5. Delete specification section 01 20 00, Modular Classroom Complex; and insert the attached revised 
specification section 01 20 00, Modular Classroom Complex; changes include revisions to the 
Electrical and Sprinkler portions of the specification. 

 
CHANGES TO THE DRAWINGS: 

1. Not Used. 
 
CLARIFICATIONS AND QUESTIONS ASKED BY THE BIDDERS:  

1. Can we kindly request an extension of the bid due date by a week or so? 
Response: The bid due date is extended to March 15, 2024.  Please refer to the attached amended 
bid documents. 

2. Please advise if the district doesn’t get the planning board approval in early April as mentioned, 
would the completion date get pushed back as well? 

Response: It is RSU No. 57’s intent to award the Project to the lowest qualified bidder, however the 
award, and subsequent contract execution, is subject to the Project receiving Planning Board 
approval on or before April 3, 2024, and the bid sum achieving RSU No. 57’s budget.  However, if 
the Planning Board requires additional time for approval, contract execution may be delayed and 
the project schedule may be extended accordingly, subject to approval of the funding source – 
American Rescue Plan Elementary and Secondary School Emergency Relief Funds III (ESSER III). 
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3. With the bid date being pushed can the completion date be pushed out to the end of August?  The 
district would still be able to move in furniture, etc. in August but to be at substantial completion in 
that time frame will be difficult. 

Response: The substantial completion date has been changed to September 20, 2024 with a final 
completion date of September 27, 2024.  Please refer to the attached amended bid documents. 

4. One of the issues that concerns me with the contract time given on the project is lead time on 
materials like the Main Distribution Panel as well as the State Fire Inspection (the contractor there 
mentioned that the state is 3 months back on permits).  With the Liquidated Damages what exceptions 
is the district willing to make to waive those fees for items not in our control?  So for example if the 
bidder shows that the MDP was ordered on time and due to nationwide supply chain issues or 
manufacturing delays out of the bidders control what exceptions would be made? 

Response: Liquidated Damages would not be enforced for permitting related delays or long lead 
time items that are out of the Contractors control provided those items were applied for and/or 
procured in an expeditious manner immediately following contract execution. 

5. Do you know what the soil bearing capacity is or do you have a number we can assume? 
Response: We do not have a Geotech report specific for this project.  However, based on our 
experience in other parts of the site, a net allowable soil bearing pressure of 2.0 ksf or higher can be 
assumed. 

6. Should the low temperature sensor in the fire pump building be connected to the fire alarm system? 
Response: The temperature sensor in the fire pump building shall control the temperature of the 
space supplied by the unit heater and the building automation system shall be configured to be 
capable of providing a low temperature alarm if desired by the RSU.  The fire alarm system shall 
provide a supervisory alarm on a low temperature condition regardless of loss of utility power. 

7. What is the name and contact information for the school’s existing fire alarm vendor? 
Response: Maine State Security, Chris L'Heureux, 1308 New County Road, Dayton, ME 04005,               
Office: (207) 247-4371, Email: info@mainestatesecurity.com. 

8. What is the calculated electrical service for the portables as well as the pump building. I do not see 
anything regarding electrical requirements for the building in the bid docs. 

Response: In the Contract documents it states, "Number of panels, amp sizes and amp size of MDP 
to be determined from calculations by the Contractor.”  This is a Design-Build project. 

9. I am assuming these portables are like traditional classroom portables where they are coming with 
everything already done in them. So the questions would be how many panels we have in them and 
where they are located? 

Response: In the Contract documents it states, "Number of panels, amp sizes and amp size of MDP 
to be determined from calculations by the contractor.”  This is a Design-Build project which will 
need to be coordinated with the Design-Build Contractor and their subcontractors and suppliers. 

10. How many panels are in the completed modular? and will these need a 100amp feed per panel? 
Response: In the Contract documents it states, "Number of panels, amp sizes and amp size of MDP 
to be determined from calculations by the contractor.”  This is a Design-Build project which will 
need to be coordinated with the Design-Build Contractor and their subcontractors and suppliers. 

11. Will there be exit and emergency lights needed that are not already included? 
Response: In the Contract documents it states, "The Contractor shall be responsible for developing 
the design for the project consistent with all local, state, and federal codes and to provide a 

mailto:info@mainestatesecurity.com
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complete and fully coordinated design.”  This is a Design-Build project which will need to be 
coordinated with the Design-Build Contractor and their subcontractors and suppliers. 

12. Will we need to supply power for any heat tape? If so, is the heat tape already installed? 
Response: The Owner assumes that the Design-Build Contractor will require power for heat tape to 
protect underground piping connections to the modular, however, In the Contract documents it 
states, "The Contractor shall be responsible for developing the design for the project consistent 
with all local, state, and federal codes and to provide a complete and fully coordinated design.”  
This is a Design-Build project which will need to be coordinated with the Design-Build Contractor 
and their subcontractors and suppliers. 

13. Will there be any sewer lift pumps, alarms, etc. that need power? 
Response: In the Contract documents it states, "The Contractor shall be responsible for developing 
the design for the project consistent with all local, state, and federal codes and to provide a 
complete and fully coordinated design.”  This is a Design-Build project which will need to be 
coordinated with the Design-Build Contractor and their subcontractors and suppliers. 

14. Do we have scope on any low voltage of any kind? (data, fire alarm, security, building automation, 
etc.) 

Response: In the Contract documents it states, "The Contractor shall be responsible for developing 
the design for the project consistent with all local, state, and federal codes and to provide a 
complete and fully coordinated design.”  This is a Design-Build project which will need to be 
coordinated with the Design-Build Contractor and their subcontractors and suppliers. 

15. Let us know if there are items that are not installed on the building that you will require us to install. 
Response: In the Contract documents it states, "The Contractor shall be responsible for developing 
the design for the project consistent with all local, state, and federal codes and to provide a 
complete and fully coordinated design.”  This is a Design-Build project which will need to be 
coordinated with the Design-Build Contractor and their subcontractors and suppliers. 

16. Based on measuring distances they are pushing it pretty far on secondary undergrounds from the 
transformer to get to this modular. I question if they would be opposed to a different design idea? 

Response: The Owner assumes that the Design-Build Contractor will design and install an electrical 
system that is functional and compliant providing the best value and schedule design, however, in 
the Contract documents it states, "The Contractor shall be responsible for developing the design 
for the project consistent with all local, state, and federal codes and to provide a complete and fully 
coordinated design.” 

17. Due to shipping restrictions in the State of Maine you cannot fabricate a 2/12 pitch roof as shown on 
the drawings. Pease advise if a std modular roof would be acceptable or if you want a temporary roof 
factory installed with the A frame roof installed on site after the fact? 

Response: The roof pitch is shown on the conceptual building elevations as 2:12, however, the roof 
pitch is acceptable at a lesser pitch that will allow for the transportation of the prefabricated 
modular structures to be transported over the road from the point of manufacture to the project 
site in the most economical manner.  The minimum pitch as required by code and the roofing 
manufacturer for proper performance and compliance with all applicable warranty requirements 
shall be provided as required. 

18. Where does the RSU plan on getting its feeds for networking, Mod 9/10 or is a trench needed back to 
the school? 
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Response: The fiber optic data connection feed can be obtained from the school resource officer’s 
office which is adjacent to door 7 of the existing school behind modular 7/8 which is located to the 
north of the new modular building which will require trenching. 

19. Since no Security is located in the existing modulars a connection from the new modular to the school 
will need to be created to get security out to this new building or back to Mod 9/10 and use existing 
conduit if there is any room in the conduit for new wire there is no way to do this wirelessly. 

Response: The bids should assume that a new conduit would need to be provided to the existing 
school building for the connection to the existing security system should the Add Alternate for 
Security be selected to be included in the project. 

20. Is the intent to install all security equipment in the IT closet? 
Response: Yes, if the Security Add Alternate is selected to be included in the project the IT Closet 
would be the desired location. 

21. Does the RSU want cameras in the halls as part of this project? 
Response: No, motion detection only if the Security Add Alternate is selected to be included in the 
project. 

22. Will the RSU’s IT dept have switch gear in the new modular for connecting the access control to the 
network or does the contractor need to bring this back to Mod 9/10? 

Response: Yes, the new modular will have network equipment supplied and installed by the RSU’s 
IT Department and connected to the Design-Builder supplied fiber optic wiring for the data and 
access control network connections. 

 
ATTACHMENTS:  
 
1. Pre-Bid Meeting Minutes (revised), which are hereby included as part of the contract documents. 
2. Specification section 00 11 13, Notice To Contractors. 
3. Specification section 00 41 13, Contractor Bid Form. 
4. Specification section 00 52 13, Construction Contract Agreement. 
5. Specification section 01 10 00, Summary. 
6. Specification section 01 20 00, Modular Classroom Complex. 

 

END OF ADDENDUM #1 
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RSU #57 
Design-Build Modular Classroom Building Project 

 
Pre-Bid Meeting Minutes (Revised) 

 
February 06, 2024 at 1:00 PM 

 
 
Please make sure you complete the sign-in sheet.  Email address must be accurate, legible and one that is 
checked by a responsible person.  All communications regarding the project to the prospective bidders 
will be sent via email prior to bid opening.  This includes pre-bid minutes, and all clarifications and 
addendums. 
 

1. Project Team and Introductions: 
a. Owner:  RSU #57 

Colin Walsh Director of Finance & Operations, RSU #57 
Behn Brooks Operations Manager, RSU #57 
Blaine Buck Owners Representative, Project Executive, Cordjia 
Mitch Daigle Owners Representative, Project Manager, Cordjia 
 

2. Project Information: 
The project consists of the design-build of a new turn-key 4,352 square foot pre-
engineered modular classroom building for RSU 57 on its High School campus in 
Waterboro. The project will also consist of site improvements and infrastructure. The 
modular classroom building will be located south of the existing Massabesic High School 
West building in an existing grassed area. The modular classroom building will need to 
be connected to the existing water, sewer and propane services in the vicinity. An 
underground cistern, fire pump skid and associated ancillary heated building will need to 
be installed to serve the fire suppression system.  A new electrical service will need to be 
provided to serve the building. This electrical service will extend from an existing 
transformer located east of the existing modular classrooms. The approximate location of 
the electrical connection is shown on the conceptual site plan.  Sprinkler, fire alarm, data, 
building automation, access control and security systems are to be roughed-in and 
connected to existing and new systems to achieve final completion.  Aluminum ADA 
compliant platforms and ramps will need to be provided at each building entrance. 

 
3. Bidding Information: 

a. The bid form is included in the specifications - Section 00 41 13. 
b. No emailed or faxed bids are allowed. 
c. The deadline for bid questions/clarifications is 1:00 PM on Friday, February 09, 2024.  

An addendum has been issued to extend this deadline to 1:00 PM on Friday, 
February 16, 2024. 

d. Final addenda will be issued by no later than 1:00 PM on Wednesday, February 14, 2024.  
An addendum has been issued to extend the final addenda issuance to 1:00 PM on 
Friday, February 23, 2024. 

e. Bids are due at the superintendent’s office at 86 West Road, Waterboro, Maine on Friday, 
February 16, 2024 no later than 1:00 PM.  Late bids will not be accepted.  An addendum 
has been issued to extend the bid due date to 1:00 PM on Friday, March 15, 2024. 

f. Bids are to be submitted in sealed envelopes marked “Design-Build Modular Classroom 
Building Project” and addressed to Mr. Colin Walsh, Director of Finance & Operations. 

g. Bids will be opened publicly and read aloud. 
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h. Bidders are to furnish a bid bond for 5% of the proposal amount. 
i. The selected Contractor will be required to furnish 100% Performance and Payment 

Bonds. 
j. If bids are within budget, award of a contract is expected within 2 weeks after bid 

opening.  Refer to Clarification # 2 in Addendum #1.  
 

4. Onsite Construction Commencement and Substantial Completion: 
a. Commence Construction Onsite: April 01, 2024 

(It may be permissible for construction to commence onsite before April 01, 2024 
provided planning board approval has been obtained and if weather conditions 
allow and an earlier commencement date is requested by the selected Contractor 
and is approved by the Owner). 

b. Substantial Completion:   August 01, 2024   September 20, 2024 
c. Contract Expiration:   August 15, 2024   September 27, 2024 

 
5. Use of Premises: 

a. During all construction operations cooperate with the School to minimize conflicts with 
the School’s continued use and operation of the facilities. 

b. Driveways, Walkways and Entrances: Keep driveways and entrances serving premises 
clear and available to the School's students, staff and emergency vehicles at all times.  

c. Use only designated areas for parking and storage of materials.  The selected Contractor 
shall submit a site logistics plan for approval before the start of the Project. 

d. Schedule deliveries to minimize use or blockage of driveways and entrances. 
e. Contractor shall have full use of Project site for construction operations during the 

construction period. Contractor's use of Project site is limited only by the School's right to 
perform work or to retain other Contractors to perform work. 

f. Limit use of Project site to Work in areas indicated. Do not disturb portions of Project 
site beyond areas in which the Work is indicated. 

g. Maintain portions of any building or equipment affected by construction operations in a 
weathertight condition throughout construction period. Repair damage caused by 
construction operations. 

h. Maintain portions of existing grounds, landscaping, and hardscaping affected by 
construction operations throughout construction period. Repair damage caused by 
construction operations. 

i. The School reserves the right to occupy portions of the work areas prior to Substantial 
Completion of the Work, provided such occupancy is deemed safe and does not interfere 
with completion of the Work. Such limited occupancy shall not constitute acceptance of 
the total Work. 

j. Contractor shall use care in working around or above Owner equipment, furnishings, and 
materials. Provide barriers, drop clothes, and other measures to avoid damaging Owner 
equipment. 

k. On-Site Work Hours are from 7:00 AM to 5:00 PM, Monday through Friday with 
weekend hours available with 48-hour prior approval of the Owner. 

l. Use of tobacco products and other controlled substances on the school grounds is strictly 
prohibited in accordance with State Statutes. 

m. Prior to starting work the selected Contractor shall provide the full names, dates of birth, 
and current town /city of residence for the purpose of running background checks.  
Owner reserves the right to deny access to the site to any individuals who do not pass the 
background check.  This includes all subcontractor personnel as well.  It is suggested that 
the selected Contractor submit alternates for approval should any individuals be denied 
access through this process, in order to not impede the progression of Work. 
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n. Temporary facilities: 

i. The selected Contractor shall supply their own field offices and storage 
containers, as required, for the duration of Project. 

ii. Use of Owner's existing toilet facilities will not be permitted.  The selected 
Contractor shall supply their own toilet facilities. 

iii. Electric Power Services will be provided by the Owner and it is at the Owner’s 
discretion to revoke these Services should the use become excessive.  Temporary 
Power during construction may be obtained from the exterior electrical panel east 
of the existing modulars.  The selected Contractor will be responsible for code 
compliant temporary connections to the existing power source and the removal of 
any such temporary power connections once permanent power has been 
established.   

iv. Water Services will be provided by the Owner and it is at the Owner’s discretion 
to revoke these Services should the use become excessive. Temporary non-
potable Water during construction may be obtained from the nearest serviceable 
exterior hose-bib. 

 
o. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of 

types needed to protect against reasonably predictable and controllable fire losses. 
Comply with NFPA 241; manage fire-prevention program. 

p. Clean Project site and work areas daily, including common areas. Enforce requirements 
strictly. Dispose of materials lawfully. 

q. Provide protection and ensure that existing items to remain undisturbed by construction 
are maintained in condition that existed at commencement of the Work. 

 
6. Addendums: 

a. Additional addendums will be issued as needed. 
b. All addendums issued will be emailed to the bidders email address provided on the sign-

in sheet, and will be posted to the RSU’s website.  If your email address was not legible 
as requested and the email was rejected, please refer to the RSU website. 

c. These pre-bid meeting minutes will be attached to the addendum and will be so made part 
of the contract documents. 

 
7. Questions During the Bidding Period: 

a. All questions are to be submitted electronically to the Owners Representative, Cordjia, 
attention Mitch Daigle mdaigle@cordjiacpg.com. 

b. No phone calls or faxes please.  The intent is to receive written communications for all 
questions and clarifications.  Email communications are preferred and it shall be the 
responsibility of the submitting Contractor to confirm that bid question related 
communications have been received by Cordjia within the specified bid question 
timeframe.  Urgent phone communications will be accepted (within normal working 
hours) by contacting Mitch Daigle at 207.333.2226 and must be followed-up with written 
communications before the deadline for bid questions. 

c. Additional clarifications will be issued as needed. 
d. No bid questions will be responded to that are received after the bid question deadline. 
e. All clarifications issued will be emailed to the bidders email address provided on the pre-

bid sign-in sheet which is attached to these meeting minutes.  It was requested that Email 
addresses be accurate, legible, and one that is checked by a responsible person.  If you 
feel that email communication should be submitted to an alternate contact other than as 
provided on the pre-bid sign in sheet, please email Mitch Daigle, Cordjia, as soon as 

mailto:mdaigle@cordjiacpg.com
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possible at mdaigle@cordjiacpg.com.  Communications sent/emailed prior to any such 
notification of an alternate contact will not be the responsibility of the RSU or Cordjia to 
forward. 

 
8. This project is Federally funded.  Wage determination rates do apply to this project; and weekly 

Certified Payroll Records are to be submitted at least monthly to the RSU and Cordjia and as 
required by the Department of Labor. 

 
9. Clarifications to questions asked during the meeting: 

a. The age of the existing modular classrooms are approximately 20 years old. 
b. The type of foundation for the new modular classroom building shall be as required by 

the modular classroom manufacturer/supplier. 
c. A geotechnical report is not available. The native soils in the area of proposed 

development are mapped as Adams series loamy sands. Observations during previous 
construction projects at the site confirmed this mapping. These soils are excessively 
drained and provide optimal conditions for infiltration. 

d. The bid selection will be based on qualified low bidder per Federal bidding requirements. 
e. The design-build Contractor shall include all components required for a complete and 

functional design and construction of an electrical system capable of supplying power to 
the new equipment and structures pursuant to any Utility Supplier requirements and all 
applicable Local, State and Federal codes and regulations. 

f. An NFPA 13 compliant sprinkler system is required for the new modular classroom 
building pursuant to NFPA 101 (2018), Section 14.3.5, and as indicated in the contract 
documents, and as required by all applicable Local, State and Federal codes and 
regulations. 

g. The roof pitch is shown on the conceptual building elevations as 2:12, however, the roof 
pitch is acceptable at a lesser pitch that will allow for the transportation of the 
prefabricated modular structure(s) to be transported over the road from the point of 
manufacture to the project site in the most economical manner.  The minimum pitch as 
required by code and the roofing manufacturer for proper performance and compliance 
with all applicable warranty requirements shall be provided as required. 

h. The heating requirement for the fire pump building shall be to maintain a minimum 
temperature of 45 degrees Fahrenheit at all times unless there is a loss of utility supplied 
power to the heating source within the fire pump building related to a utility power 
outage but minimum temperature shall be maintained if backup generation is required by 
code for the fire pump building.  The fire alarm system shall supply a supervisory signal 
alarm to the RSU building operators, regardless of available utility supplied power, 
should the temperature within the fire pump building drop to 40 degrees Fahrenheit or 
below. 

i. The Local permitting requirements and applicable fees shall be included within the 
submitted bids.  The RSU cannot guarantee that any Local permitting requirements will 
be waived for this project. 

 
10. The School Facilities will be available for prospective bidders to inspect and collect needed 

information after the pre-bid meeting.  Additional visits may be allowed outside of school hours 
with prior approval by contacting Behn Brooks, Operations Manager, by phone at (207) 894-4840 
during normal school hours. 

a. The School personnel will provide access to requested areas for inspection and should not 
be questioned regarding specific project requirements.  All questions shall be submitted 
to the Owners Representative before the bid question deadline. 

 

mailto:mdaigle@cordjiacpg.com
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11. Questions were fielded and a tour of the Work area was provided preceding the pre-bid meeting 

held in the office of the superintendent of schools.  
 
12. The Pre-Bid sign in sheet is attached. 



10
 

R
I 

bati
n 

Brn
don

 
Whu

len 744 576
7 

esti
Ma

tors
@r

gro
ndi

, CoM 

9 9 
Mo

l ar
 

Ge
ni9

 

44
5-

lel
7-

Si
g 

Cho
is 

lh
er

ex
 

7 

Main
e 

Stod
e 

ory M
oda

lar 
Gon

id 
S 

Zac
h 

St
ole

r 

6 

nt
 

mal
ne sae
 

sci
r 

y 

ic
 

Sho
ted 

44
3-9

0o
. 

Bs
he

tow
eM

oc
alk

rse
niu

s(o
u 

346 us
 

rt| 

ree
por

t M
E

 5 

Tyler Oo
ten'

s 
on

str
uc

ton
 

cof
in 367 

S6
5-H

HI
 

O
ot

en
ed

ot
en

s.c
om

 

Ha
cy

po
rd

 

20
73

1-
73

 

da
pn

ne
eh

arc
lpo

rt. 
ro

 

Y4
3Y

Q-%
 

3 
2 

jsti
nff

osl
iai

ne.
com

 

teen
 

ller
 Co

mp
an

y 

Nam
e 

&
 

Ad
dre

ss 

A
tte

nd
ee

 
Na

me
 

Ph
on

e 
Nu

m
be

r 

Fa
cs

im
ile

 
Nu

m
be

r 

E-
ma

il 
A

dd
re

ss
 

Fe
br

ua
ry

 6,
 

202
4 

@
 

1:0
0 PM

 

Ple
ase

 

ma
ke sur

e 

you
r 

Em
ail 

Ad
dre

ss 

is
 

ac
cu

ra
te 

Fill out 

Co
m

ple
tel

y and 

Ple
ase

 

Pri
nt 

Cl
ear

ly 

RSU #57 

-
De

sig
n-

Bu
ild

 

M
od

ula
r 

Cl
as

sro
om

 

Bu
ild

ing
 

Pr
oje

ct,
 

W
at

er
bo

ro
, 

Ma
ine

 

M
an

da
to

ry
 

Pr
e-B

id 

A
tte

nd
an

ce
 

Sh
eet

 



2 

19
 

18
 

17
 

16
 

15
 

14
 

13
 

12
 

11
 

Aec
 

Fe
bru

ary
 6,

 
202

4 

@
 

1:0
0 PM

 

Ple
ase

 

ma
ke sur

e 

you
r 

Em
ail 

Ad
dr

es
s is

 
ac

cu
ra

te 

M
an

da
tor

y 
Fill out 

Co
m

ple
tel

y and 

Ple
ase

 

Pri
nt 

Cl
ear

ly 

RSU #57
-

De
sig

n-B
uil

d 

Mo
du

lar
 

Cl
ass

roo
m 

Bu
ild

ing
 

Pro
jec

t, 

W
ate

rbo
ro,

 
Ma

ine
 

Pre
-B

id 

At
ten

da
nc

e 
Sh

eet
 



PS-72-74                                                     Page 1 of 2                                NOTICE TO CONTRACTORS 
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SECTION 00 11 13 
 

NOTICE TO CONTRACTORS 
SHORT FORM 

PUBLIC SCHOOL PROJECT 
(Advertisement) 

 
 
BRIEF PROJECT DESCRIPTION: 
The project consists of the design-build of a new turn-key 4,352 square foot pre-engineered modular 
classroom building for RSU 57 on its High School campus in Waterboro. The project will also consist of 
site improvements and infrastructure. The modular classroom building will be located south of the 
existing Massabesic High School West building in an existing grassed area. The modular classroom 
building will need to be connected to the existing water, sewer and propane services in the vicinity. An 
underground cistern, fire pump skid and associated ancillary heated building will need to be installed to 
serve the fire suppression system.  A new electrical service will need to be provided to serve the building. 
This electrical service will extend from an existing transformer located east of the existing modular 
classrooms. The approximate location of the electrical connection is shown on the conceptual site plan.  
Sprinkler, fire alarm, data, building automation, access control and security systems are to be roughed-in 
and connected to existing and new systems to achieve final completion.  Aluminum ADA compliant 
platforms and ramps will need to be provided at each building entrance. 
 
The work to be performed under this contract shall be substantially completed on or before September 20, 
2024. 
 
Sealed Contractor bids for the project noted above, in envelopes plainly marked “Design-Build Modular 
Classroom Building Project” and addressed to: 

 
Colin Walsh, CPA 
Director of Finance & Operations 
Regional School Unit 57 
 
Mailing Address: 
86 West Road 
Waterboro, ME 04087 

 

 
Physical Address: 
86 West Road 
Waterboro, ME 04087 

 
Proposals will be opened and read aloud at the Office of the Superintendent of Schools, 86 West Road, 
Waterboro, Maine at 1:00 p.m., on March 15, 2024. Bids received after 1:00 p.m. will not be 
considered and will be returned unopened.  Proposals sent by facsimile or email will not be considered. 
 
The bid shall be submitted on the Contractor Bid Form (section 00 41 13), plus bid security when 
required, provided in the Bid Documents.  The Owner reserves the right at its sole discretion to waive any 
informality or irregularity in any proposal, to reject any and all proposals, to award a proposal wholly or 
in part, to call for re-bid, and to negotiate with any Contractor, if it is deemed to be in the best interest of 
the Owner to do so. 
 
Bid security is required on this project.  The Bidder shall include a satisfactory Bid Bond (section 00 43 
13) or a certified or cashier's check for 5% of the bid amount with the completed bid form submitted to 
the Owner.  The Bid Bond form is available on the BGS website. 
 
Any proposal that contains an escalation clause will be invalid. 
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Performance and Payment Bonds are required on this project. The selected Contractor shall furnish a 
100% contract Performance Bond (section 00 61 13.13) and a 100% contract Payment Bond (section 00 
61 13.16) in the contract amount to cover the execution of the Work.  Bond forms are available on the 
BGS website. 
 
A mandatory pre-bid conference will be held for this project on February 06, 2024 at 1:00 p.m. 
Contractors shall meet the Owner at the Office of the Superintendent of Schools, 86 West Road, 
Waterboro, Maine. 
 
Contractors who arrive late or leave early for a mandatory meeting may be prohibited from participating 
in this meeting and bidding. 
 
The deadline for pre-bid questions is February 16, 2024 at 1:00 p.m. 
 
Bid Documents will be available on or about January 24, 2024, and may be downloaded from the RSU 57 
website at: https://www.rsu57.org/documents/information/request-for-proposals/79925  
 
 
 

OWNER 
 
BY:  Colin Walsh, CPA 
 Director of Finance & Operations 
 Regional School Unit 57 

 
 
 
 

END OF SECTION 00 11 13 
 

https://www.rsu57.org/documents/information/request-for-proposals/79925


SECTION 00 41 13 
 

CONTRACTOR BID FORM 
SHORT FORM 

PUBLIC SCHOOL PROJECT 
 
TO:  

Colin Walsh, CPA 
Director of Finance & Operations 
Regional School Unit 57 
 
Mailing Address: 
86 West Road 
Waterboro, ME 04087  

Physical Address: 
86 West Road 
Waterboro, ME 04087 

 
1. Having carefully examined the form of contract, general conditions, and plans and specifications dated 
January 24, 2024. 
 
Prepared by:  Cordjia Capital Projects Group.   (Owner’s Representative) 
 
For the Design-Build Modular Classroom Building Project as well as the premises and conditions 
affecting the work, we the undersigned propose to furnish all labor, equipment and materials necessary 
for and reasonably incidental to the construction and completion of this proposal for the Base Bid amount 
of: 
 
Base Bid_____________________________________________________Dollars  $________________ 
 
Deductive Alternate (VCT flooring in lieu of Altro Quartz Tile flooring) 
 
Deduct_______________________________________________________Dollars  $________________ 
 
Additive Alternate (Include security system features) 
 
Add_________________________________________________________Dollars  $________________ 
 
2.  Unit Prices are not included on this project: 
 
3.  Allowances are not included on this project. 
 
4. This proposal includes the following addenda to the plans and specifications: 
 
Addendum No.________, Dated________________Addendum No.________, Dated________________  
Addendum No.________, Dated________________Addendum No.________, Dated________________ 
 
5. Subcontractors (List those subcontractors called for in specifications). 
 
 Trade Name of Subcontractor Amount 
 
_____________________   ________________________________________  $_________________ 
 
_____________________   ________________________________________  $_________________ 
 
_____________________   ________________________________________  $_________________ 
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The undersigned agrees that each of the above named subcontractors represents a bonafide subproposal 
based on the plans and specifications and will be used for the work indicated at the amount stated. 
 
6.  The undersigned agrees, if awarded the contract, to substantially complete the work on or before 
September 20, 2024.  The Contact will terminate on September 27, 2024. 
 
7.  Bid security is required on this project. 
The Bidder shall include a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check 
for 5% of the bid amount with this completed bid form submitted to the Owner. 
 
8. This proposal includes the cost of a 100% contract performance bond (section 00 61 13.13) and a 100% 
contract payment bond (section 00 61 13.16). 
 
9.  Any material or materials not specified in the bidding document but deemed worthy of consideration 
may be introduced by the bidder in a separate letter attached to this proposal.  A cost comparison must be 
included giving the comparison with the material specified and the reason for the suggested substitution.  
The base bid shall be as specified. 
 
10.  The undersigned agrees, if this proposal is accepted, to sign a contract and deliver it, along with the 
bonds, affidavits of all insurance, schedule of values and project schedule specified within twelve (12) 
calendar days after the date of notification of such acceptance, except if the 12th day falls on a holiday, a 
Saturday or Sunday, then the conditions will be fulfilled if the required documents are received before 
12:00 o'clock noon on the day following the holiday, or the Monday following the Saturday or Sunday, 
and as a guarantee thereof, herewith submits a certified or cashiers check or bid bond as required. 
 
 
Signature: _______________________________________________________________ 
 
 
Printed name and title: _______________________________________________________________ 
 
 
Company name: _______________________________________________________________ 
 
 
Mailing address: _______________________________________________________________ 
 
 
City, state, zip code: _______________________________________________________________ 
 
 
Phone number: _______________________________________________________________ 
 
 
Email address: _______________________________________________________________ 
 
State of incorporation, 
if a corporation: _______________________________________________________________ 
 
List of all partners, 
if a partnership: _______________________________________________________________ 
 

END OF SECTION 00 41 13 
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SECTION 00 52 13  
 

 
CONSTRUCTION CONTRACT AGREEMENT 

 
Public School Project 

 
 
THIS AGREEMENT made the Date of Month in the year 2024 by and between the State of 
Maine through the Regional School Unit 57 hereinafter called the Owner, and Contractor 
hereinafter called the Contractor. 

 
WITNESSETH, That the Owner and the Contractor for the consideration hereinafter named 
agree as follows: 

 
ARTICLE 1  SCOPE OF WORK 
§ 1.1 The Contractor shall furnish all of the materials and perform all the work described in the 
specifications and shown on the drawings for the project entitled: Design-Build Modular 
Classroom Building Project. 

 
§ 1.2 The specifications and the drawings have been prepared by Cordjia Capital Projects Group, 
LLC, acting as Designer and named in the documents as the Architect or Engineer.  This firm has 
responsibilities for defining the scope of work governed by their agreement with the Owner, the 
specifications and the drawings, and the General Conditions and Special Provisions of the 
contract. 

 
ARTICLE 2  COMMENCEMENT AND COMPLETION DATES 
§ 2.1 The work to be performed under this contract shall commence no sooner than the date 
this document is executed by the approval authority, work on the project site shall commence 
no sooner than on or about April 1, 2024. 
 
§ 2.2 The work to be performed under this contract shall be substantially completed on or 
before September 20, 2024. For each calendar day the project remains uncompleted the 
Contractor shall be charged liquidated damages. Refer to General Conditions 00 72 13, Section 
37, Date of Completion and Liquidated Damages. 
 
§ 2.3 The Contract Expiration Date shall be September 27, 2024 (This date is the Owner’s 
deadline for internal management of contract accounts.  The Contract Expiration Date does not 
directly relate to any contract obligation of the Contractor.) 

 
ARTICLE 3  CONTRACT SUM 
§ 3.1 The Owner shall pay the Contractor for the performance of the contract, subject to 
additions and deductions provided by approved Change Orders in current funds as follows: xx 
dollars and xx cents, $xx.xx. 
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ARTICLE 4  CONTRACT BONDS 
§ 4.1 Contract bonds are not required if the contract amount is less than $125,000 unless bonds 
are specifically mandated by the contract documents. 
 
§ 4.2 On this project, the Contractor shall furnish the Owner the appropriate contract bonds in 
the amount of 100% of the contract amount. 

 
ARTICLE 5  INELIGIBLE BIDDER  
§ 5.1 By signing this contract the Contractor attests that it has not been declared ineligible to bid 
on State of Maine projects. The Bureau of General Services may disallow award of this contract 
to any Contractor if there is evidence that the Contractor or any of its Subcontractors, through 
their own fault, have been terminated, suspended for cause, debarred from bidding, agreed to 
refrain from bidding as part of a settlement, have defaulted on a contract, or had a contract 
completed by another party.  
 
§ 5.2 By signing this contract the Contractor attests that it is not presently indicted for or 
otherwise criminally or civilly charged by a Federal, State or local government entity with 
commission of any of the following offenses and has not within a three-year period preceding 
this bid been convicted of or had a civil judgment rendered against them for commission of fraud 
or a criminal offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction, or contract under a public transaction, violation of Federal or 
State anti-trust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property.  
 
§ 5.3 The Contractor shall not make any award or permit any award (subgrant or contract) at any 
tier to any party which is debarred or suspended or is otherwise excluded from or ineligible for 
participation in Federal assistance programs or State of Maine projects. 

 
ARTICLE 6  PROGRESS PAYMENTS 
§ 6.1 The Owner shall make payments on account of the contract as provided therein as follows: 
Each month 95% of the value, based on contract prices of labor and materials incorporated in the 
work and of materials suitably stored at the site for the construction of the Work described in the 
Specifications and shown on the Drawings up to the first day of that month, as certified by the 
Architect or Engineer. 

 
§ 6.2 The Owner may cause the Contractor to be paid such portion of the amount retained 
hereunder as he deems advisable. 
 
§ 6.3 The Contractor’s requisition shall contain sufficient detail and supporting information for the 
Owner to evaluate and support the payment requested. 
 
§ 6.4 Payments are due and payable twenty-five working days from the date of receipt of a 
Contractor requisition which is approved by the Owner. 
 
§ 6.5 Provisions for late payments are governed by 5 M.R.S. Chapter 144, Payment of Invoices 
Received from Business Concerns, and interest shall be calculated at 1% per month. 
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ARTICLE 7  FINAL PAYMENT 
§ 7.1 Final payment shall be due 60 days after substantial completion and acceptance of the work, 
provided the Contractor has submitted the project record documents and all evidence satisfactory 
to the Owner that all payrolls, material bills and other indebtedness connected with the work has 
been paid. 
 

ARTICLE 8 MISCELLANEOUS PROVISIONS  
§ 8.1 This Contract shall be governed by the laws of the State of Maine.  
 
§ 8.2 The Contractor and all Subcontractors will pay the state prevailing wages and benefits (26 
M.R.S.§ 1309). 
 
§ 8.3 The Contractor and all Subcontractors must post a statement of the prevailing wages and 
benefits at the job site (26 M.R.S. § 1310). 
 
§ 8.4 The Contractor and all Subcontractors must keep records as required by 26 M.R.S. § 1311). 
 
§ 8.5 The Contractor and all Subcontractors must require that “craft workers” have completed 10 
hours of construction safety training (26 M.R.S. § 1317). 
 
§ 8.6 The Owner and Contractor, respectively, bind themselves, their partners, successors, assigns 
and legal representatives to this Contract. Neither party to this Contract shall assign the Contract as 
a whole without written consent of the other party, which consent the Owner may withhold without 
cause.  
 
§ 8.7 Notwithstanding any other provision of this Agreement, if the Owner does not receive 
sufficient funds to fund this Agreement or funds are de-appropriated, or if the Owner does not 
receive legal authority from the Maine State Legislature or Maine Courts to expend funds intended 
for this Agreement, then the Owner is not obligated to make payment under this Agreement; 
provided, however, the Owner shall be obligated to pay for services satisfactorily performed prior to 
any such non-appropriation in accordance with the termination provisions of this Agreement. The 
Owner shall timely notify the Contractor of any non-appropriation and the effective date of the non-
appropriation.  
 

ARTICLE 9  CONTRACT DOCUMENTS 
§ 9.1 The General Conditions of the contract, instructions to bidders, bid form, Special 
Provisions, the written specifications and the drawings, and any Addenda, together with this 
agreement, form the contract.  Each element is as fully a part of the contract as if hereto attached 
or herein repeated. 

 
§ 9.2 Specifications dated:  January 24, 2024 
 
§ 9.3 Drawings:  
C-101A Portable Classroom Context Plan as prepared by Atlantic Resource Consultants  
C-101B Portable Classroom Site Plan as prepared by Atlantic Resource Consultants 
C-300 Erosion Control Notes and Details as prepared by Atlantic Resource Consultants 
C-301 Portable Classroom Site Civil Details as prepared by Atlantic Resource Consultants 
C-302 Portable Classroom Site Civil Details II as prepared by Atlantic Resource Consultants 
C-303 Portable Classroom Site Civil Notes & Specs as prepared by Atlantic Resource Consultants 
A1.1 Conceptual Floor Plan as prepared by Chuck Campbell Architect PLLC 
A1.2 Conceptual Elevations as prepared by Chuck Campbell Architect PLLC 
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§ 9.4 Addenda:  Addenda No.1 dated February 14, 2024 

 
The Owner and the Contractor hereby agree to the full performance of the covenants herein. 

 
 

IN WITNESS WHEREOF the parties hereby execute this agreement the day and year first 
above written. 

 
OWNER CONTRACTOR 

 
 
   

(Signature ) (Date ) (Signature )       ( Date )
 
 Colin Walsh, CPA  
Director of Finance & Operations  

 
(Name) 
(Title)

Regional School Unit 57    
(School Administrative Unit name) (Contractor company name) 

 
 
 
 

END OF SECTION 00 52 13 
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SECTION 01 10 00  
 SUMMARY 

 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 

 
A. Conceptual drawings and general   provisions  of  the  Contract,  including  General 

Conditions and other Specification Sections, apply to this Section. 
 
1.2 SUMMARY 

  
A. Section Includes: 

 
1. Project information. 
2. RSU 57 Preferred Subcontractors. 
3. Work covered by Contract Documents. 
4. Building Codes and Conceptual Drawings. 
5. Construction schedule. 
6. Access to site. 
7. Coordination with occupants. 
8. Work restrictions. 
9. Specification and drawing conventions. 
10. Temporary Facilities. 
11. Submittals and Shop Drawings. 
12. Electronic Drawing Files. 
13. Record Documents. 

 
1.3 PROJECT INFORMATION 

 
A. Project Identification:  RSU 57 Design-Build Modular Classroom Building Project       

 
1. Project Location:  

Massabesic High School West 
86 West Road, Waterboro, Maine 04087 

 
B. Owner: Regional School Unit 57 

 
C. Identification: The Contract Documents were prepared by Cordjia Capital Projects Group, 16 

Tannery Lane, Suite 23, Camden, Maine 04843. Telephone 207-236-9970. 
 
1.4 RSU 57 PREFERRED SUBCONTRACTORS 
 

A. Building Automation System Controls: 
1. XL Automation Solutions 

572 Odlin Road 
Bangor, ME 04401 
E-Mail: info@xlautomationsolutions.com  
Tel: (207) 989-8855 

mailto:info@xlautomationsolutions.com
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B. Security, Access Control and Fire Alarm: 
1. Maine State Security 

1308 New County Road 
Dayton, ME 04005 
E-Mail: info@mainestatesecurity.com  
Tel: (207) 247-4371 
 

C. Earthwork: 
1. Douglas C. Foglio, Inc. 

978 Main Street 
Waterboro, ME 04087 
E-Mail: info@foglio.com 
Tel: (207) 247-4461 
 

D. Electrical: 
1. Bana Corp. 

59 Cape Road 
Hollis Center, ME 04042 
E-Mail: banacorp@gmail.com 
Tel: (207) 929-6959 

 
1.5 WORK COVERED BY CONTRACT DOCUMENTS 

 
A. The Work of Project is defined by the Contract Documents and consists of the following: 

 
The project consists of the design-build of a new turn-key 4,352 square foot pre-engineered 
modular classroom building for RSU 57 on its High School campus in Waterboro. The project will 
also consist of site improvements and infrastructure. The modular classroom building will be 
located south of the existing Massabesic High School West building in an existing grassed area. 
The modular classroom building will need to be connected to the existing water, sewer and propane 
services in the vicinity. An underground cistern, fire pump skid and associated ancillary heated 
building will need to be installed to serve the fire suppression system.  A new electrical service 
will need to be provided to serve the building. This electrical service will extend from an existing 
exterior transformer located east of the existing modular classrooms. The approximate location of 
the electrical connection is shown on the conceptual site plan.  Sprinkler, fire alarm, data, building 
automation, access control and security systems are to be roughed-in and connected to existing and 
new systems to achieve final completion.  Aluminum ADA compliant platforms and ramps will 
need to be provided at each building entrance. 

 
1.6 BUILDING CODES AND CONCEPTUAL DRAWINGS 

 
A. The following information documents contain certain code assumptions that were used in the 

development of the Conceptual Drawings. The information is not intended as representations or 
warranties but is provided for information purposes only. It is expressly understood that the 
Contractor will be solely responsible for designing the Project in accordance with all applicable 
local, state, and federal codes. 

 
B. The Conceptual Drawings are provided to establish the design intent for the project. The 

Conceptual Design is based on the Scope of the Project, as defined within this Program and 
represents a desired “conceptual” solution to the floor plan layout and architectural character of the 

mailto:info@mainestatesecurity.com
mailto:info@foglio.com
mailto:banacorp@gmail.com
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Project. In addition to complying with all specific requirements of the Program, the Contractor 
shall provide a project design that is consistent with the principles established in the Conceptual 
Drawings. The Contractor shall be responsible for developing the design for the project consistent 
with all local, state, and federal codes and providing a complete and fully coordinated design. 

 
C. The Contractor may propose a design that is different than that provided in the Conceptual 

Drawings provided that the alternative design meets the specific requirements of the Program and 
is consistent with the overall intent, quality and principles of the Conceptual Drawings. 

 
D. The Conceptual Drawings do not represent a complete and final Schematic Design. The 

Conceptual Drawings were prepared in order to assist the Owner in the development of the Program 
and to establish an understanding of the scale, massing and other design principles of the Project. 
The Owner does not warrant that the Conceptual Drawings have been evaluated against all project 
requirements, codes and regulations. The Owner will not be liable for any interpretations or 
conclusions drawn from the Conceptual Drawings by the Contractor. 

 
1.7 CONSTRUCTION SCHEDULE 

 
A. The Work shall commence and be substantially complete as indicated: 

 
1. Submission of product submittals and procurement of materials for the project is 

anticipated to commence after the Contract Documents are in place. Material storage 
facilities will need to be provided offsite by the Contractor.   

2. Work at the school facilities (hereinafter called the Project sites) may commence on April 
01, 2024 or sooner depending on planning board approval and weather conditions if 
approved the Owner and the Work shall be substantially complete on September 20, 
2024. 

     
B. Before commencing Work, submit an updated copy of Contractor's construction schedule 

showing the sequence, commencement, and completion dates for all phases of the Work. 
 
1.8 ACCESS TO SITE 

 
A. General: Contractor shall have full use of Project site for construction operations during 

construction period. Contractor's use of Project site is limited only by Owner's right to perform 
work or to retain other Contractors on portions of Project.  

 
B. Use of Site: Limit use of Project site to areas within the Contract limits indicated. Do not disturb 

portions of the Project site beyond areas in which the Work is indicated. 
 
1.9 PERMITTING 
 

A. The Owner will be responsible for obtaining planning board approval. 
 
B. The Contractor will be responsible for local building permit, Fire Marshal construction permit, 

barrier-free permit, electrical permit, plumbing permit, and all other applicable permits required 
for construction including obtaining a certificate of occupancy. 
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1.10 WORK RESTRICTIONS 
 

A. Work Restrictions, General: Comply with restrictions on construction operations. 
 

1. Comply with limitations on use of public streets and with other requirements of 
authorities having jurisdiction.  

 
B. On-Site Work Hours: Work shall be generally performed during normal business working 

hours of 7:00 a.m. to 5:00 p.m., Monday through Friday, except otherwise indicated. 
 

1. Weekend Hours: As approved by and Owner. 
2. Early Morning or Late Afternoon Hours:  As approved by Owner. 
3. Hours for Utility Shutdowns:  As approved by Owner. 
4. Provide 48-hour  notice to Owner when performing work other than du r ing  normal 

working hours. 
 

C. Restricted Substances: Use of tobacco products and other controlled substances is prohibited 
anywhere on school grounds pursuant to MRS 22 sec 1578-B. 

 
D. Employee Screening: The Owner reserves the right to request background screening of Contractor 

personnel working on the Project site. Upon request, the contractor shall provide the full names, 
dates of birth, last 4 digits of SSN, drivers license number, and current town/city of residence of 
its employees and all subcontractor personnel. 

 
1.11 TEMPORARY FACILITIES  

A. Water Service: Connect to Owner's existing water service facilities. Clean and maintain water 
service facilities in a condition acceptable to Owner. At Substantial Completion, restore these 
facilities to condition existing before initial use.  

B. Toilets: Use of Owner's existing toilet facilities is not permitted.  Toilet facilities shall be provided 
by the Contractor. 

C. Electric Power Service: Connect to Owner's existing electric power service. Maintain equipment 
in a condition acceptable to Owner. At Substantial Completion, restore these facilities to condition 
existing before initial use. 

D. Temporary barricades necessary to separate the Contract Site areas from the Owner's area or 
public area shall be provided by the Contractor. 

E. Storage Sheds or Boxes for Tools, Storage Containers, Field Offices, Materials, and Equipment: 
Weather tight, with adequate space for organized storage and access, and lighting for inspection 
of stored materials shall be provided by the Contractor. 

F. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types 
needed to protect against reasonably predictable and controllable fire losses. Comply with NFPA 
241; manage fire-prevention program.  
 
1. Prohibit smoking on school grounds. Comply with additional limits on smoking specified 

in other Sections.  
2. Supervise welding operations, combustion-type temporary heating units, and similar 
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sources of fire ignition according to requirements of authorities having jurisdiction.  
3. Fire Extinguishers: Provide portable, UL rated; with class and extinguishing agent as 

required by locations and classes of fire exposures.  
4. Develop and supervise an overall fire-prevention and -protection program for personnel at 

Project site. Review needs with local fire department and establish procedures to be 
followed. Instruct personnel in methods and procedures. Post warnings and information. 
 

1.12 SUBMITTALS AND SHOP DRAWINGS 
 

A. Submittals required for review. 
 
1. Site Plan. 
2. Gravel fill. 
3. Classroom Building plans. 
4. Fire Pump Building plans. 
5. Mechanical plans. 
6. Electrical Plans. 
7. Flooring. 
8. Windows. 
9. Doors and Hardware. 
10. ACT ceiling. 
11. Siding. 
12. Roofing. 
13. Plumbing Fixtures. 
14. Lighting Fixtures. 
15. Any item that requires owner selection. 
16. Any item that is a substitution. 
 

B. Shop Drawings required for review. 
 
1. Access ramps. 
2. Sprinkler cistern. 
3. Sprinkler system design. 
4. Fire Alarm system design. 

 
1.13 ELECTRONIC DRAWING FILES 
 

A. The Contractor shall provide to the Owner’s Representative electronic copies of drawings in .DWG 
and .PDF format as follows: 
1. 100% Construction Documents – All drawings comprising the final construction set. 
2. Post Construction – complete set of Construction Documents corrected to include as-built 

conditions. 
 

1.14 RECORD DOCUMENTS  

A. Record Drawings: Maintain one set of marked-up paper copies of the Contract Drawings and Shop 
Drawings, incorporating new and revised drawings as modifications are issued.  

 
1. Preparation: Mark record prints to show the actual installation where installation varies from 

that shown originally. Require individual or entity who obtained record data, whether 
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individual or entity is Installer, subcontractor, or similar entity, to provide information for 
preparation of corresponding marked-up record prints.  
a. Give particular attention to information on concealed elements that would be difficult 

to identify or measure and record later.  
b. Accurately record information in an acceptable drawing technique.  
c. Record data as soon as possible after obtaining it.  
d. Record and check the markup before enclosing concealed installations.  

2. Content: Types of items requiring marking include, but are not limited to, the following:  
a. Dimensional changes to Drawings.  
b. Revisions to details shown on Drawings.  
c. Changes made by Change Order or Supplemental Instruction.  
d. Field records for variable and concealed conditions.  
e. Field changes of dimension and detail. 
f. Details not on original Contract drawings. 

3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use personnel 
proficient at recording graphic information in production of marked-up record prints.  

4. Mark record sets with a red or blue pen, to distinguish the changes. The pen must be of a 
type that will be clear and legible when scanned to PDF.  

5. Mark important additional information that was either shown schematically or omitted from 
original Drawings.  

6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, 
and similar identification, where applicable.  

B. Contract Record Documents: Immediately before inspection for Certificate of Substantial 
Completion, review marked-up record prints with Architect. When authorized, prepare a full set 
of corrected data files of the Contract Documents, as follows:  
1. Digital Format: Annotated PDF electronic file on compact disk. 
2. Printed Format: Two (2) printed copies organized and indexed in three-ring binders. 
3. Content: Types of items to be included, but are not limited to, the following:  

a. Table of contents. 
b. Project Summary. 
c. Contact Information with company name, contact name, address, and telephone 

number of the Architect/Engineer, Contractor, Subcontractors, Suppliers & Vendors. 
d. Warranty Documents from Contractor and Manufacturers. 
e. Record Drawings. 
f. Specifications: Legibly mark and record at each product section description of actual 

products installed, including the following: 
i. Manufacturer's name and product model and number. 

ii. Product substitutions or alternates used. 
iii. Changes made by Addenda and modifications. 

g. Addenda. 
h. Change Orders and other modifications to the Contract. 
i. Reviewed Shop Drawings, Submittals, Product Data, and Samples. 
j. Manufacturer's instruction for assembly, installation, maintenance and adjusting. 
k. Inspection Reports. 

 
PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used)  

END OF SECTION 01 10 00 



RSU 57 Design-Build Modular Classroom Building Project 
86 West Road Waterboro ME 04087                                                                                        Issued for Bid 
 
 

  
Modular Classroom Complex                                                                                              01 20 00 - 1 - 
 

SECTION 01 20 00  
 MODULAR CLASSROOM COMPLEX 

 
PART 1 – GENERAL 
 

1.1 RELATED DOCUMENTS 
 
A. Conceptual drawings and general provisions of the Contract, including General Conditions and 

other Specification Sections, apply to this Section. 
 

1.2 SUMMARY 
  
A. Section Includes: 
 

1. Foundation. 
2. Frame Construction. 
3. Floor. 
4. Walls. 
5. Interior Doors. 
6. Ceiling. 
7. Roof. 
8. Exterior. 
9. Windows. 
10. Exterior Doors. 
11. Access Ramp. 
12. Electrical. 
13. HVAC. 
14. Insulation. 
15. Plumbing. 
16. Sprinkler. 
17. Site Work. 

 

1.3 FOUNDATION 
 
A. Provide reinforced concrete foundation coordinated with modular support requirements. 
B. Modular unit to be anchored to foundation or slab. 

 

1.4 FRAME CONSTRUCTION 
 
A. Frame to be adequately sized. 
B. Removeable towbars to remain the property of the Owner. If applicable. 

 

1.5 FLOOR 
 

A. Floor framing to be adequately sized. Pursuant to code for educational occupancy. 
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B. Subfloor shall be ¾” tongue and groove Advantech decking. 
C. Floor insulation to be in compliance with IECC. 
D. All floors to have ALTRO quartz tile. Provide a deduct alternate to use standard 1/8” thick 

VCT.  
E. Floors shall be level and smooth at all module seams. 
F. Flooring to be cleaned and sealed per manufacturer’s instructions. 
G. Provide 4” vinyl base throughout. 
H. Colors to be selected by Owner from manufacturers standard selections. 
I. The floor system shall be installed prior to the installation of privacy partitions, fixtures and 

casework. 
 

1.6 WALLS 
 
A. Wall height to be such that allows 8’-0” below ACT. 
B. Exterior wall studs shall be 2x6. 
C. Interior wall studs shall be 2x4 except where 2x6 is required for plumbing. 
D. Interior walls to have sound insulation. 
E. All walls to receive 5/8” gyp. board. Toilets and Janitor room to receive 5/8” moisture resistant 

gyp. board.  
F. Toilets and janitor room to have FRP over the moisture resistant gyp. Board. 
G. All interior walls with outside corners, the corners shall have a corner protector. Acrovyn or 

similar. 
H. All walls to be painted with color selected by Owner. Two finish coats over primer. 
I. Exterior wall construction to be in compliance with IECC. 

 

1.7 INTERIOR DOORS 
 
A. 36”x80” x 1-3/4” commercial 5 ply heavy duty pre-finished solid core door w/18 gauge 

painted steel frames, w/3 sets self-closing hinges and 6”x30” sight glass in all classroom doors. 
Furnish painted metal steel lite kits for all classroom doors. 

B. Locking hardware to be Grade 2 classroom function. 
C. Door frames shall have three silencers per frame for sound deadening. 

 

1.8 CEILING 
 
A. Act throughout. 2x2 grid and 2x2 tiles. 
B. Ceiling tiles to be ¾” thick, sag resistant. Lay-in with a minimum NRC rating of .70. 
C. Ceiling/roof insulation to be in compliance with IECC. 

 

1.9 ROOF 
 
A. Roof covering – 60 Mil. minimum EPDM. 
B. Provide edge trim for EPDM roof. 
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1.10 EXTERIOR 
 
A. Siding to be horizontal vinyl 4-1/2” exposure. 
B. Vinyl siding to be 0.045” thick min. 
C. Skirting. Provide solid vinyl skirting. If applicable based on the foundation design. 

 

1.11 WINDOWS 
 
A. Vinyl 36”x60” double hung window with screen and vinyl shutters.  
B. Glass – insulating low “E” glass. 
C. Windows must meet the IECC requirements. 
 

1.12 EXTERIOR DOORS 
 
A. 36”x80” 18 gauge insulated steel doors w/16 gauge steel frames. 
B. 3”x33” vision panel (vision panel kits shall be installed such that the panic hardware will not 

cover window or window frame).  
C. Door assembly to meet IECC requirements. 
D. Provide heavy duty door closer. 
E. Provide panic hardware on exit doors. 
F. Exit doors to be provided with pulls. 
G. Exterior doors shall be lockable. 
H. Doors to be provided with electric strike.  
I. Exit doors to be equipped with manual lock release. 

 

1.13 ACCESS RAMPS 
 

A. Provide aluminum access ramp to each door. 
B. Provide frost protected supports. 
C. Ramp shall have a landing providing access to the doors. 
D. Ramp shall have handrails and guard rails as required by code. 
E. Ramp shall be compliant with ADA, NFPA 101 (2018) and IBC (2015). 

 

1.14 ELECTRICAL 
 
A. Number of panels, amp sizes and amp size of MDP to be determined from calculations by the 

contractor. 
B. There shall be a single gang box at each exit for fire alarm pull stations. 
C. There shall be a double gang box mounted 15’ from each end of the corridor at 80” AFF for 

fire alarm horn/strobe stubbed BFF and extended to the perimeter with factory 90 – degree 
bends. 

D. Fire alarm system to be connected to the existing Honeywell Silent Knight panel in the High 
School. 

E. All stubs BFF shall have pull strings installed to facilitate installation of low voltage wiring. 
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F. Provide junction boxes per NFPA 72 on hallways for smoke detection 80” AFF with conduit to 
the perimeter with factory 90-degree bends. 

G. All classrooms to have Two duplex outlets per wall minimum. 
H. Each classroom to have data. Two wall outlets and one ceiling outlet. 
I. There shall be a power outlet next to each data outlet. 
J. The IT Closet is to have Three (3) quad outlets with each on separate circuits. 
K. All lighting to be LED. 
L. Ceiling lights to be lay-in fixtures. 
M. Exterior lighting. Exterior lighting shall be provided to illuminate the entrance doors and the 

exit ramps. 
N. Lighting levels to be in compliance with ASHREA 90.1-2026. 
O. Lighting controls to be in compliance with IECC. 
P. Provide exit signs and emergency lights as required by code. 
Q. Security Add Alternate - System shall be integrated with the existing system operated by the 

RSU. All parts will need to be compatible with the head end server, Honeywell Vista 250BPT 
Partitioned Commercial Burglary Alarm Control System. Provide motion detection to cover 
the entire length of the hallway. 

R. Access control - System shall be a Linear Access Control System to integrate with the existing 
system operated by the RSU. All parts will need to be compatible with the head end server, 
EL36-4M: eMerge Elite-36 4-Door Access Control Platform. Access control proximity readers 
shall have a numeric keypad built in for access control via pin installed at each exterior door 
with door contacts. 

 

1.15 HVAC 
 
A. HVAC unit, wall mounted, Bard or equivalent. Size to be determined by calculations. 
B. Units to have electric DX cooling and propane gas heating. 
C. Propane to be piped from existing tank farm on site. See conceptual site plan. 
D. Control – Fan status, discharge air temperature, enable, heating, DX cooling. Provide alarms. 
E. New modular to be connected to the existing Honeywell N-4 building automation system 

operated by the RSU. All parts will need to be compatible. 
F. Thermostats – Honeywell Zio Lite TR42 wall modules mounted on interior walls. 
G. Supply and Return ducts – Duct insulation to be in compliance with IECC. 
H. Diffusers – Ceiling Mount. 
I. Return grills – Ceiling Mount. 
J. Ventilation to be provided in compliance with ASHREA 62.1-2016. 

 

1.16 INSULATION 
 
A. Floor: R-30 
B. Walls: R-13 + R7.5 continuous insulation or R-20 + R-3.8 continuous insulation. 
C. Ceiling: R-49 attic insulation or R-30 if insulation is above the roof deck. 
D. The insulation R values are prescriptive. The contractor can choose to run a comcheck for 

insulation requirements if acceptable to the local code office. 
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1.17 PLUMBING 
 
A. Connect to existing water line on site. See conceptual site plan. 
B. Connect to existing sewer on site. See conceptual site plan. 
C. Plumbing fixtures and clear floor space to be compliant with ADA. 
D. Drinking Fountain to be ADA compliant. 
E. Furnish and install modesty partitions and urinal screens. Color to be selected by owner. 
F. Mirrors to be 24”x36” with stainless steel frames. Mounted per ADA. 
G. Grab bars shall be provided and mounted per ADA. 
H. Toilet accessories. Soap dispensers, paper holders and paper towel dispensers to be provided 

by Owner and installed by contractor. Toilet accessories shall mounted per ADA. 
I. Restrooms to be provided with exhaust fan. 
J. Water heater – 1 (30) gallon electric per code. 
K. Provide floor drains where required by code. 
L. Vent and waste drops to be plumbed vertical. 
M. Mop sink with legs in janitor room.  
N. All buried supply piping to be below frost or frost protected. Supply lines not below frost or 

exposed shall be frost protected. 
 

1.18 SPRINKLER 
 
A. NFPA 13 sprinkler system to be installed. Comply with all applicable NFPA codes. 
B. An adequate source of public water to supply the sprinkler riser is not available. There will 

need to be an appropriately sized cistern with a fire pump housed in an insulated and heated 
pump building structure on top of the cistern. 

C. The intent is that the modular classroom building will be evacuated if utility power is lost. 
D. Electric heat capable of always maintaining 45 degrees within the pump building. 
E. Pump building to be tied to the fire alarm system. 
F. Pump building shall have a temperature sensor to provide a supervisory alert to the fire 

alarm system/monitoring if temperature drops to 40 Degrees. 
 

1.19 SITE 
 
A. Provided conceptual site plan indicates the desired location. 
B. The site plan, details and notes indicate the desired intent of design. 
C. Contractor is responsible for all site work related to the placement of the new modular 

classroom unit. 
D. The site works includes but is not limited to the pad preparation, all utility trenching, backfill 

and paving or seeding depending on location. All walkways needed to get from the modular to 
an existing walk. Final grading and seeding. 

E. The provided site plan indicates suggested routes for water, sewer, power and propane and 
under drains. 

F. Provide a stone drip as indicated on conceptual site plan. 
 



RSU 57 Design-Build Modular Classroom Building Project 
86 West Road Waterboro ME 04087                                                                                        Issued for Bid 
 
 

  
Modular Classroom Complex                                                                                              01 20 00 - 6 - 
 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used)  

 

END OF SECTION 01 20 00 
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